NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 5/28/2010

Control 0783-01-093
Project STP 2010(907)MM
Highway LP 289

County LUBBOCK

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: STP 2010(907) W CONTRCL: 0783-01-093
COUNTY:  LUBBOCK
LETTI NG 06/03/ 2010
REFERENCE NO 0528
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 2-3)
X CGENERAL NOTES (SH. NO.: A F)

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Bl D | NSERTS SHEET 2-3: REVI SED QUANTI TY FOR | TEM 316-2006 AND REPLACED
| TEM 316- 2223 W TH | TEM 316-2225 AND UPDATED QUANTI TY DUE TO RATE CHANGE

GENERAL NOTES: SHEET A: REVI SED RATES AND AGGR GRADE FOR ONE COURSE
SURFACE TREATMENT. SHEET F: ADDED GENERAL NOTE REQUI RI NG PLACEMENT OF
PERMEABLE FRI CTI ON COURSE TO BE W THI N ONE WEEK OF PLACEMENT OF ONE COURSE
SURFACE TREATMENT

PLAN SHEETS: REPLACED SHEETS 3, 4, 4B AND 5 DUE TO ABOVE CHANGES




PROJECT STP 2010(907)MM
COUNTY LUBBOCK

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
500 [2001 |005 |MOBILIZATION LS 1.000 1
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 2.000 2
DLING
DOLLARS
and CENTS
662 |2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 4,660.000 3
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 1,997.000 4
DOLLARS
and CENTS
666 2030 REFL PAV MRK TY | (W) 8" (DOT)(100MIL) LF 720.000 5
DOLLARS
and CENTS
666 |2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 15,315.000 6
DOLLARS
and CENTS
668 2103 PREFAB PAV MRK TY C (W) (12") (SLD) LF 2,216.000 7
DOLLARS
and CENTS
668 2105 PREFAB PAV MRK TY C (W) (24") (SLD) LF 276.000 8
DOLLARS
and CENTS
668 |2106 PREFAB PAV MRK TY C (W) (ARROW) EA 105.000 9
DOLLARS
and CENTS
672 |2017 |034 |REFL PAV MRKRTY II-C-R EA 1,165.000 10
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2010(907)MM TXDOT
COUNTY LUBBOCK FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
1 | 3142 (2001 UTBHMWC (MEMBRANE) GAL | 43917.000 11
DOLLARS
and CENTS
1 | 3142 |2008 UTBHMWC (ASPHALT) TON 439.000 12
DOLLARS
and CENTS
1 | 3142 |2009 UTBHMWC (AGGREGATE) (TY C) TON 8,893.000 13
DOLLARS
and CENTS
6834 |2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 60.000 14
DOLLARS
and CENTS
8251 |2003 |005 |REPM W/RET REQTY I(W)4"(BRK)(100MIL) | LF 15,219.000 15
DOLLARS
and CENTS
8251 |2006 |005 |REPM W/RET REQTY I(W)4"(SLD)(100MIL) LF 26,082.000 16
DOLLARS
and CENTS
8251 |2018 |005 |REPM W/RET REQTY I(Y)4"(SLD)(100MIL) LF 39,940.000 17
DOLLARS
and CENTS
ALTERNATE NO. 1A
DOLLARS
and CENTS
316 |2006 |016 |ASPH (AC-20-5TR) GAL | 54,897.000 18
DOLLARS
and CENTS
316 |2225 |016 |AGGR(TY-PB GR-5SAC-B) cY 1,627.000 19
DOLLARS
and CENTS
342 |2005 [002 |PFC(ASPHALT)A-R-BNDR TON 823.000 20
DOLLARS
and CENTS




PROJECT STP 2010(907)MM
COUNTY LUBBOCK

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
342 2007 |002 |PFC(AGGREGATE)(A-R MIX) SAC-A TON 8,235.000 21

and

DOLLARS
CENTS




Project Number: STP 2010(907)MM
County: Lubbock Control: 0783-01-093

Highway: LP 289

GENERAL NOTES:

Ultra-Thin Bonded Hot Mix Wearing Course Basis of Estimate

ITEM DESCRIPTION RATE
(approx.)
3142 ¥, inch Ultra-Thin BND HM WEAR CRS (TY C) 85 LBS/SY
Membrane 0.2 GAL/SY
Asphalt (5.2% by weight) (PG70-28) 4 LBS/SY
Aggregate (TY B) 81 LBS/SY

Ultra-Thin Bonded Hot Mix Wearing Course Area (SY)

SY
219,587

Permeable Friction Course Basis of Estimate (Alternate)

ITEM DESCRIPTION RATE
(approx.)
342 %, inch Permeable Friction Course 82.5 LBS/SY
Asphalt A-R Binder (9% by weight) 7.5 LBS/SY
Aggregate (A-R Mix) 75 LBS/SY

Permeable Friction Course Area (SY) (Alternate)

SY
219,587

Surface Treatment Basis of Estimate (Alternate)

ONE
DESCRIPTION COURSE
ASPH TYPE & GRADE | AC-20-5TR
ASPH RATE (GAL/SY) 0.25
AGGR TYPE PB
AGGR GRADE 5
AGGR RATE (CY/SY) 1/135

General Notes Sheet A



Project Number: STP 2010(907)MM
County: Lubbock Control: 0783-01-093

Highway: LP 289

Surface Treatment Area (SY) (Alternate)

ONE COURSE
219,587

General Requirements and Covenants - Items 1 thru 9

Item 2 - Instructions to Bidders

View the plans on-line or download from the web at:
http://www.txdot.gov/business/contractors consultants/plans online_htm

Order plans from any of the plan reproduction companies shown on the web at:
http://www.txdot.gov/business/contractors consultants/repro companies.htm

Carefully review the special specifications and detailed plan sheets. Although some items are
similar to those installed in other areas of the State, this project contains details specific to the
Lubbock District.

Pre-letting questions will be answered by calling the Lubbock Area’s Office at (806) 748-4424.
Utilities

Overhead and underground utility installations exist within the project limits.

Item 7 - Legal Relations and Responsibilities

Maintain access to adjacent property at all times.

Coordinate street closures with the local fire, police, and other emergency personnel.

Notify, in writing, each residence and business 10 days prior to beginning construction of the
phase/phases that are expected to affect their ingress and egress. This notice may be hand

delivered or mailed.

When applicable, comply with all requirements of the Environmental Permits Issues and
Commitments (EPIC) sheets.

Dispose of all waste materials in compliance with local, state and federal regulations. Submit a
list of all approved waste sites to the Engineer for review.

General Notes Sheet B
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Project Number: STP 2010(907)MM
County: Lubbock Control: 0783-01-093

Highway: LP 289

Item 8 - Prosecution and Progress

Monthly schedule updates are a very important aspect of managing the progress of this project.
The Engineer may withhold the monthly estimate if the schedule update has not been received.

Do not begin work later than August 16, 2010.

Do not begin work before 9 p.m. or end work after 7 a.m. unless authorized by the Engineer. For
the UTBHMWC and PFC, finish laydown operations by 4 a.m. unless otherwise directed.

Work on Friday and Saturday nights will not be allowed unless authorized by the Engineer.

Working days will be computed and charged in accordance with Article 8.3.A.4 Standard
Workweek.

Conduct operations such that all equipment is at least 30 feet from the roadway before sundown.

Item 9 - Measurement and Payment

Submit material-on-hand payment requests at least three working days prior to the end of the
month for payment on that month's estimate.

Item 302 - Aggregates for Surface Treatments (Alternate)

Precoat aggregate with asphalt of the type and grade approved by the Engineer. Use an anti-
stripping agent, of the type and at a rate approved by the Engineer. The use of flux oil is not
permitted.

Cure precoated aggregate a minimum of 72 hours before applying the aggregate to the roadway
surface.

Aggregate will be subjected to five cycles of the magnesium sulfate soundness test in accordance
with Test Method TEX-411-A. The loss shall not be greater than 25 percent.

Ensure aggregate has a minimum surface aggregate classification (SAC) of B.

Item 316 - Surface Treatments (Alternate)

Do not place AC-20-5TR asphalt between September 1 and April 30, unless otherwise directed
by the Engineer.

When modified asphalt cement is specified, surface treatments shall not be applied when the air
temperature is below 60°F and is falling, but may be applied when the air temperature is above

General Notes Sheet C



Project Number: STP 2010(907)MM

County: Lubbock Control: 0783-01-093
Highway: LP 289

50°F and is rising and shall not applied when the temperature of the surface on which the surface
treatment is to be applied is below 60°F.

Remove all excess aggregate by brooming after sufficient curing has occurred but no later than
the end of the day, as directed by the Engineer. Remove all excess aggregate from the project in

curb and gutter sections, and other areas as directed by the Engineer.

Schedule the placement width for all asphalt surfaces in a manner such that all joints will
coincide with proposed lane lines (+/- 6 inches).

Cover or protect any sealed expansion joints or rail on bridges and any railroad tracks
encountered on this project, as directed by the Engineer. Clean any of these items not properly
protected. This work will not be paid for directly but will be considered subsidiary to Item 316.

Leave signs and barricades in place until all brooming and the application of the center stripe is
completed, unless otherwise directed by the Engineer.

Set a string line for all surface treatment operations, unless otherwise directed by the Engineer.
Remove the string line daily.

Use medium pneumatic tire rollers, as directed by the Engineer.
Do not use flat wheel rollers.
Asphalt storage tanks may be used.

Items 341, 342, 344, 346 - Hot-Mix Asphalt Pavement (Alternate)

Provide a summary spreadsheet for each lot in accordance with Article 520.2 of the Standard
Specifications.

Place mixture when the roadway surface temperature is equal to or higher than the temperatures
listed in Table 1 below unless otherwise approved or shown on the plans. Measure the roadway
surface temperature with a handheld infrared thermometer. The Engineer may allow mixture
placement to begin prior to the roadway surface reaching the required temperature requirements
if conditions are such that the roadway surface will reach the required temperature within 2 hrs.
of beginning placement operations. Unless otherwise shown on the plans, place mixtures only
when weather conditions and moisture conditions of the roadway surface are suitable in the
opinion of the Engineer.

General Notes Sheet D



Project Number: STP 2010(907)MM

County: Lubbock

Highway: LP 289

Table 1

Control: 0783-01-093

Minimum Pavement Surface Temperatures

Minimum Pavement Surface
Temperatures
in Degrees Fahrenheit

Specification

High Temperature

Subsurface
Layers or Night

Surface Layers
Placed in Daylight

Item Number Binder Grade Paving Operations Operations
PG 64 45 50
Items 341 & 344 PG 70 55 60°
PG 76 60° 60*
Items 342 and 346 PG 76 65 70*

Note 1: Contractors may pave at temperatures 10°F lower than the values shown in Table 1 when
utilizing a paving process or equipment that eliminates thermal segregation. In which cases, the
Contractor must use either an infrared bar attached to the paver, or a hand held thermal camera,
or a hand held infrared thermometer operated in accordance with Test Method 244-F to
demonstrate to the satisfaction of the engineer that the un-compacted mat has no more than 10°F
of thermal segregation.

The Engineer will take asphalt samples to perform Dynamic Shear Rheometer (DSR) testing at
the beginning of the project and randomly throughout the project to verify compliance. These
tests will be performed at the district laboratory. If the district test fails, cease production, unless
otherwise authorized by the Engineer. Any costs or delays associated to testing will be solely
the responsibility of the contractor.

If the VMA fails, take corrective action. If consecutive tests fail, cease production, unless
otherwise authorized by the Engineer, until the ability to produce the desired material can be
demonstrated to the satisfaction of the Engineer.

Item 342 - Permeable Friction Course (PFEC) (Alternate)

Do not place PFC between October 1 and May 1.
Provide Performance Grade PG 70-28 SBR or SBS Asphalt, for all PFC.
Do not tack coat vertical edges.

Aggregate will be subjected to five cycles of the magnesium sulfate soundness test in accordance
with Test Method Tex-411-A. The loss shall not be greater than 18 percent.

General Notes Sheet E



Project Number: STP 2010(907)MM
County: Lubbock Control: 0783-01-093

Highway: LP 289

There will be a mandatory pre-paving meeting.

Lay the one course surface treatment prior to laying the PFC. Once one course is placed then
PFC must be placed within one week.

The addition of 1 percent lime will be required by the Engineer in the PFC. Introduce lime in
such a way that it will be in wet intimate contact with the aggregate by adding lime to wet
aggregates and processing the mixture through a pugmill, unless otherwise authorized in writing
by the Engineer.

Ensure the aggregate has a minimum surface aggregate classification (SAC) of A.

Item 502 - Barricades, Signs And Traffic Handling

Prior to beginning construction, the Engineer shall approve the routing of traffic and sequence of
work.

Additional signs and barricades as directed by the Engineer shall be considered subsidiary to
Item 502.

Provide flashing portable arrow panels for all lane closures.

Wash all active traffic control devices following each weather event (rain, snow, sleet, dust, etc.)
and at times deemed necessary by the Engineer.

To ensure the safety and convenience of traffic, flaggers may be required when construction
machinery is being operated along, across, or adjacent to lanes carrying traffic. If considered
necessary by the Engineer, supplemental signs and barricades may be required.

Fill any holes left by barricade or sign supports and restore the area to its original condition.

Provide heavy duty "green" springs for dual chevrons on projects requiring flexible support
systems.

Use the CW21-1T “Give Us A Brake” sign on this project.
The Contractor shall bid the traffic control plan shown in the plans. Any proposed alterations to
the TCP (combining work areas/ phasing/ etc.) shall be submitted to the Engineer at least 10 days

prior to anticipated changes.

Traffic switches will not be permitted on Fridays or any working day preceding a holiday unless
authorized by the Engineer.

General Notes Sheet F



Project Number: STP 2010(907)MM
County: Lubbock Control: 0783-01-093

Highway: LP 289

Item 504 - Facilities for Field Office and Laboratory

No field office will be required.

Item 506 - Temporary Erosion, Sedimentation and Environmental Controls

No NOI is required.

Provide long-term, Type 1 construction exits, located at the Contractor's equipment storage area.
This will be subsidiary.

Item 585 - Ride Quality for Pavement Surfaces

Use Surface Test Type B.

The Engineer will use the QA test results and the corresponding values in the table below, to
determine pay adjustments for ride quality using Department software.

General Notes Sheet G



Project Number: STP 2010(907)MM

County: Lubbock

Highway: LP 289

Pay Adjustment Schedule for Ride Quality

Control: 0783-01-093

Average IRI for

Average IRI for

each 0.10 mile of Pay Adjus_tment each 0.10 mile of Pay Adjus_tment
Traffic Lane $/0.10_ mile of Traffic Lane $/O.10_ mile of
. - Traffic Lane . ) Traffic Lane
(in/mi) (in/mi)

35 90 70 30

36 80 71 29

37 75 72 28

38 70 73 27

39 65 74 26

40 60 75 25

41 59 76 24

42 58 77 23

43 57 78 22

44 56 79 21

45 55 80 20

46 54 81 0

47 53 82 0

48 52 83 0

49 51 84 0

50 50 85 0

51 49 86 0

52 48 87 0

53 47 88 0

54 46 89 0

55 45 90 0

56 44 91 0

57 43 92 0

58 42 93 0

59 41 94 0

60 40 95 0

61 39 96 0

62 38 97 0

63 37 98 0

64 36 99 0

65 35 100 0

66 34 > 120 Corrective Action
67 33

68 32

69 31

General Notes
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Project Number: STP 2010(907)MM

County: Lubbock Control: 0783-01-093
Highway: LP 289

Corrective action, when required, shall be diamond grinding, as approved and directed by the
Engineer.

In lieu of corrective action for localized roughness, the Engineer may assess a penalty of $75 for
each occurrence. No more than 1 penalty will be assessed for any 5 ft. of longitudinal distance.

Use a 10-ft. straightedge to evaluate areas with localized roughness, which have more than 1/8-
in. variation between any 2 contacts on the straightedge.

Fog-seal the aggregate exposed from diamond grinding.

ltem 672 - Raised Pavement Markers

Install raised pavement markers as "Reflective Raised Pavement Markers for Vehicle Positioning
Guidance" as shown on standard sheet PM (2).

Item 3142 - Ultra-Thin Bonded Hot Mix Wearing Course (UTBHMWC)

Provide Performance Grade PG 70-28 SBR or SBS Asphalt, for all UTBHMWC.

Ensure the aggregate has a minimum surface aggregate classification (SAC) of A and has a Type
C gradation.

Aggregate will be subjected to five cycles of the magnesium sulfate soundness test in accordance
with Test Method TEX-411-A. The loss shall not be greater than 18 percent.

Provide enough equipment for continuous operation.

The addition of 1 percent lime will be required by the Engineer in the UTBHMWC. Introduce
lime in such a way that it will be in wet intimate contact with the aggregate by adding lime to
wet aggregates and processing the mixture through a pugmill, unless otherwise authorized in
writing by the Engineer.

Item 6834 - Portable Changeable Message Sign

Provide messages as directed by the Engineer.
Provide 2 solar powered changeable message signs for this project.

ltems 666 & 8251 - Reflectorized Pavement Markings

Reference the existing striping in order to stripe the roadway as it was prior to sealing.

General Notes Sheet |



Project Number: STP 2010(907)MM
County: Lubbock Control: 0783-01-093

Highway: LP 289

Mark the location of standard pavement markings, including barrier lines, no passing zones,
gores, and transitions adjusting to meet latest standards or as directed by the Engineer.

For surface treatment projects, leave the final course in place for three days and broom the
roadway directly ahead of the striping machine prior to placing standard pavement markings.

After completion of all work and removal of the barricades, time charges will be suspended. The
performance period for the project will not begin until all the striping has been completed. Final
acceptance will not be granted until the performance period for Type 2 pavement markings is
complete. If replacement markings are needed, traffic control for moving operations will be
required. No payment will be made for traffic control during replacement striping work. All
traffic control work shall be considered subsidiary to the project’s replacement striping work.

The yellow or white long-line striping for re-striping operations will not lag one another by more

than four (4) working days. The performance period for a roadway will not begin for a section
of roadway or a project until all required striping for that section or project has been completed.

General Notes Sheet J
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